



**agriculture, land reform
& rural development**

Department:
Agriculture, Land Reform and Rural Development
REPUBLIC OF SOUTH AFRICA



**KZN: Provincial Shared Service Centre, P/Bag X 9132, 270 Jabu Ndlovu Street, Pietermaritzburg
Tel (033) 264 9500**

ENQUIRIES: Mr. Bongani Magudulela

BID NO: SS-KZN 5/2/1 (886) 000R

The Managing Director

Dear Sir / Madam

THE APPOINTMENT OF A CONTRACTOR TO UNDERTAKE THE CONSTRUCTION OF PHASE 4 LIVESTOCK INFRASTRUCTURE PROJECTS: BOREHOLES IN VARIOUS LOCAL MUNICIPALITIES UNDER KING CETSHWAYO, ZULULAND, HARRY GWALA AND ILEMBE DISTRICT MUNICIPALITIES IN THE PROVINCE OF KWAZULU NATAL

Your proposal received for the above-mentioned refers.

The validity period for this bid is 90 days, of which from the closing date of 10 December 2024 expires on 10 March 2025.

The evaluation process is still being finalized and you are hereby requested to confirm a further validity period on your proposal up to 07 June 2025.

You may submit this confirmation on your company letterhead to this office via e-mail Thobile.mkhabela@dalrrd.gov.za before 16h00 on Friday 28 February 2025.

Should no response be received at the due date and time it will be accepted that no objection has been raised and the bidding process will proceed.

Kind regards

**DIRECTOR: FINANCE AND SUPPLY CHAIN MANAGEMENT, PSSC-KZN
FOR DIRECTOR -GENERAL: AGRICULTURE LAND REFORM AND RURAL
DEVELOPMENT**

DATE:

25 / 02 / 2025

pp